

Contract for Street Lighting System Installation
L'Esprit Equestrian Development,
Phase II

This agreement is made and entered into as of JANUARY 20, 1984,
between Louisville Gas and Electric Company (herein called "Company") and Kentucky
Park, Incorporated (herein called "Applicant").

Company proposes to construct overhead facilities to provide 18-150 Watt
High Pressure Sodium (HPS) pole-mounted bronze luminaires and certain bronze lami-
nated hardware along L'Esprit PY and a portion of Old Sligo RD in general on every
second pole. "As built" Company drawings indicating location of individual light-
ing equipment will be provided as soon as possible after construction is completed.
The total estimated cost to provide this street lighting system is \$14,585. Ap-
plicant has already advanced \$9,380 with the signing of the contract for Electric
Feed Lines along L'Esprit PY and Old Sligo RD dated August 31, 1983. Applicant agrees
to pay the balance or \$5,205 prior to the commencement of Company's installation of
the street lighting fixtures, and associated hardware.

The estimated cost shall be adjusted to an actual cost basis, as determined by
Company upon completion of the work and the difference between the estimated cost
and the actual cost will be billed or refunded accordingly. A property accounting
inventory of all charges for material, transportation, labor and associated costs
shall be provided in a manner like that which Company provides governmental bodies
when it performs work for them.

If the above is acceptable to you, please sign the original and three copies
of the contract and return them with your check in the amount of \$5,205.

It is understood that all work is subject to delays due to shortage of labor
and material or to other causes beyond the control of the Company.

Applicant further understands that the commencement of Company's work is
contingent upon its obtaining all necessary easements, rights-of-way and any other
permits.

The above Agreement has been prepared by Company as of November 30, 1983, on
the basis of construction costs and Applicant's schedule currently prevailing. Un-
less this contract is executed and returned to the office of the Company within
thirty days, these terms and schedules shall be subject to change.

IN TESTIMONY WHEREOF, WITNESS OUR HANDS this 20th
day of JANUARY, 1984.

APPLICANT
Gene LaCroix
Gene LaCroix, President
Kentucky Park, Inc.

LOUISVILLE GAS AND ELECTRIC COMPANY
PUBLIC SERVICE COMMISSION
OF KENTUCKY
James B. Stearns
DIRECTIVE

JUL 26 1984
PURSUANT TO SUB. PAR. 6.011,
SECTION 12
BY: Boyer